

**BDO Project B25-JHJ5**  
Worcester Housing Authority  
Plumbing Riser Replacement - Phase 1, MA 12-8  
Client Project #2025-04

Bidder	Info	Base Bid	Alternates	Final Bid	Status
Diversified Construction Services PO Box 2093 Amherst, MA 01004		\$3,461,751.00	Alternate 1: \$571,830.00 Alternate 2: \$20,419.00	\$3,461,751.00	Anticipated Contract Award
Homer Contracting 195 Broadway Arlington, MA 02474		\$3,607,000.00	Alternate 1: \$663,000.00 Alternate 2: \$80,000.00	\$3,607,000.00	_____
H.J. Russell 15 Walnut St 3rd fl Wellesley Hills, MA 02481		\$4,870,000.00	Alternate 1: \$1,012,174.00 Alternate 2: \$308,553.00	\$4,870,000.00	_____